

CORRIGENDUM - 1

KAMARAJAR PORT LIMITED

E-Tender No.: 2026055110

E-Tender for “Appointment of Technical Consultant for Preparation of Detailed Project Report (DPR) and Project Management Consultancy (PMC) for Augmentation of Existing Water Supply Network at Kamarajar Port Limited on QCBS Basis”.

1. The Clause No.:5.2.2 in page No.:36 of 57, Section-5, General Conditions of Contract in Vol-I of tender document is amended and to read as under:

5.2.2: Period of Contract:

The total contract period for the consultancy services shall be as follows:

- DPR Preparation – 4 Months from the date of issue of Letter of Award (LOA).
- Assistance in Tendering & Award of Work – 3 Months after approval of DPR.
- PMC Services – 12 Months from commencement of work / contract.

**Deputy General Manager (Civil)
Kamarajar Port Limited**

Pre-Bid Clarifications

Sub: E-Tender for “Appointment of Technical Consultant for Preparation of Detailed Project Report (DPR) and Project Management Consultancy (PMC) for Augmentation of Existing Water Supply Network at Kamarajar Port Limited on QCBS Basis”– Reg.

Reference: E-Tender No.: 2026055110.

Queries Raised against Clause at tender document	Description of the Queries Raised	Clarifications/Amendments
1) Page. No: 06 of 57, Volume I, Section 1, Tender Notice, Clause. No.:1.3.	1) <u>EMD / Bid Security</u>: Kindly clarify whether the EMD is required to be submitted in physical form to Kamarajar Port Limited, in addition to submission through the e-Procurement portal.	As per Clause No. 1.3 of Section 1 – Tender Notice, the EMD is required to be submitted in physical form to Kamarajar Port Limited before the closing date and time of the tender, in addition to its submission through the e-Procurement portal.
2) Page. No: 05 of 57, Volume I, Section 1, Tender Notice, Clause. No.:1.2.3.	2) <u>Similar Works</u>: Kindly confirm whether experience in sewer network systems, wastewater treatment plants (STPs/ETPs), main pumping stations, reservoirs, large clarifiers, water treatment plants, water distribution systems and other similar water/wastewater infrastructure works may be considered under similar works.	No Change. Tender Condition prevails.

Queries Raised against Clause at tender document	Description of the Queries Raised	Clarifications/Amendments
3) Page. No: 08 of 57, Volume I, Section 1, Tender Notice ,Clause. No.:1.10.	<u>3)Existing System (Technical and Operational Details):</u> Kindly provide the available details/documents pertaining to the existing water supply system, including O&M status, technical specifications, as-built drawings, design/hydraulic details, operational data, maintenance records and details of existing problems, defects, deficiencies, leakages and other operational issues, to the extent available with KPL.	As per clause No.:1.10, Volume I, Section 1, Tender Notice of tender document, it is the responsibility of the bidder to inspect the site before submission of tender documents.
4) Page. No.: 31 of 57, Volume I, Section 4, Scope of Work, Clause. No.:4.2.10	<u>4) Retendering of Execution Works:</u> In the event of retendering/re-bidding of the execution works due to reasons attributable to KPL/Department or the appointed construction contractor, kindly clarify the role and responsibilities of the Consultant in such circumstances. Kindly also clarify the Consultant's liability, if any, and the provisions regarding additional services, repeated tendering assistance, additional manpower deployment and associated costs arising from such retendering.	No change. Tender condition prevails.
5) Page. No.: 37 of 57, Volume I, Section 5, General Conditions of Contract, Clause. No.:5.2.2.1.	<u>5) Duration of PMC Services:</u> Kindly clarify the maximum/defined duration of the Consultant's PMC	No change. Tender condition prevails.

Queries Raised against Clause at tender document	Description of the Queries Raised	Clarifications/Amendments
	services in the event that the execution works are delayed or the construction period is extended due to reasons attributable to KPL/Department, the execution contractor, or circumstances beyond the Consultant's control. Kindly also clarify the provisions applicable to continued deployment of key personnel and payment for PMC services during any such extended period.	
6) Page. No.: 36 of 57, Volume I, Section 5, General Conditions of Contract, Clause. No.:5.2.2.	<u>6). Period of Contract:</u> The total contract period for the consultancy services shall be as follows: • DPR Preparation – 4 Months from the date of issue of Letter of Award (LOA). • Assistance in Tendering & Award of Work – Up to 3 Months (or till award of work, whichever is earlier) after approval of DPR • PMC Services – 12 Months from commencement of work till completion of the project whichever is later.	The Clause No. 5.2.2 amended as under: <u>Period of Contract:</u> The total contract period for the consultancy services shall be as follows: • DPR Preparation – 4 Months from the date of issue of Letter of Award (LOA). • Assistance in Tendering & Award of Work – 3 Months after approval of DPR. • PMC Services – 12 Months from commencement of work / contract. - Corrigendum 1 issued.